SCHEDULE OF PAY | TEMS PAGE 28
CALL CRDER : 331 CONTRACT ID : B -25418-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-02240 PAVEMENT, REMOVE 568. 000 SYS
5 202-02241 GUARDRAI L, REMOVE 951. 000 LFT
6 202-02272 PAVED SI DE DI TCH, REMOVE 284. 000 LFT
7 202-05936 CROSSOVER, REMOVE LUWP LUWP
8 202-51133 RAI' LI NG REMOVE 104. 000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
11 202-60820 SURFACE M LLING ASPHALT 1, 030. 000 SYS
12 202-60822 SURFACE M LLING PORTLAND CEMENT CONCRETE 2, 465. 000 SYS
13 202-95027 | MPACT ATTENUATOR, REMOVE 1. 000 EACH
14 203-02000 EXCAVATI N, COVMON 195. 700 CYs
15 206-51220 EXCAVATI ON, VET 170. 800 CYs
16 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 28. 200 CYs
17 211-02060 B BCRROW FOR STRUCTURE BACKFI LL 68. 200 CYs
18 213-52830 FLOMBLE MORTAR 40. 000 CYs
19 303-52308 COWPACTED AGGREGATE, O 53 576. 800 TON
20 404-05511 SEAL COAT, 2 1, 037. 000 SYS
21 406- 05521 ASPHALT FCR TACK COAT 3, 067. 000 SYS
22 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 7.000 EACH
23 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
24 601- 06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
25 601-06242 | MPACT ATTENUATOR, R2, WL, TL-2 1. 000 EACH
26 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2.000 EACH
27 601-94689 GUARDRAI L END TREATMENT, OS 2.000 EACH
28 601-94690 GUARDRAI L END TREATMENT, MS 1. 000 EACH
29 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
30 601-97803 GUARDRAI L END TREATMENT, Ms, SPARE PARTS PACKAGE 1. 000 EACH
31 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 281. 250 LFT
32 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 IN SPACI NG 250. 000 LFT
33 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 2, 450. 000 LFT
34 602-06729 BARRI ER DELI NEATOR 54. 000 EACH
35 610-05527 HVA FOR APPROACHES 2,414.300 TON
36 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 685. 000 SYS
37 616-02320 GEOTEXTI LES 2,745. 000 SYS
38 616-06405 RI PRAP, REVETMENT 2,622.800 TON
39 701-03696 PILE, STEEL SHELL, CONCRETE ENCASED, 0.344 IN., 14 IN 1, 000. 000 LFT
40 702-51005 CONCRETE, A, SUBSTRUCTURE 129. 800 CYS
41 702-51015 CONCRETE, B, FOOTI NG5S 34. 600 CYs
42 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 3,474.000 LBS
43 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 442. 000 EACH
44 703- 01540 THREADED TI E BAR ASSEMBLY 78. 000 EACH
45 703-03622 THREADED Tl E BAR ASSEMBLY, EPOXY COATED, MODI FI ED 1,724.000 EACH
46 703-51030 REI NFORCI NG STEEL 31, 792. 000 LBS

47 703-51032 REI NFORCI NG STEEL, EPOXY COATED 194, 979. 000 LBS



SCHEDULE OF PAY | TEMS PAGE 29
CALL CRDER : 331 CONTRACT I D B -25418-A
LETTI NG DATE : 12/18/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON
48 704-51002 CONCRETE, C, SUPERSTRUCTURE 573. 100 CYs
49 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 9. 000 EACH
50 706-51020 CONCRETE, C, RAILING 100. 900 CYSs
51 709-51821 SURFACE SEAL LUWP LUWP
52 709-51821 SURFACE SEAL LUWP LUWP
53 711-51038 STRUCTURAL STEEL LUWP LUWP
54 711-51864 DRI LLED HOLE 72.000 EACH
55 711-51877 JACKI NG AND SUPPORTI NG BEANMS LUwP LUWP
56 711-96800 STUD SHEAR CONNECTOR 5, 040. 000 EACH
57 715-91361 PIPE, PVC, 6 IN 31. 100 LFT
58 720-44000 CASTI NG ADJUST TO GRADE 2.000 EACH
59 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 200. 000 SFT
60 722-51842 BRI DGE DECK OVERLAY 2, 466. 000 SYS
61 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 22.000 CYs
62 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 2,219. 000 SFT
63 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 214.000 LFT
64 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 97. 000 LFT
65 726-99095 BEARI NG ASSEMBLY, ELASTOMERIC, | 16. 000 EACH
66 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
67 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 3, 097. 000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 15, 330. 000 LFT
70 801-06469 TEMPORARY PAVEMENT MARKING REMOVABLE, 8 IN 80. 000 LFT
71 801-06606 BARRI CADE, II11B 21. 000 EACH
72 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4. 000 EACH
73 801-06640 CONSTRUCTI ON SIGN, A 47.000 EACH
74 801- 06645 CONSTRUCTI ON SIGN, B 2.000 EACH
75 801-06710 FLASH NG ARROW SI GN 540. 000 DAY
76 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
77 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
78 808-06711 LI NE, PAINT, BROKEN, WVHITE, 4 IN 1, 452. 000 LFT
79 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN 3, 731. 000 LFT
80 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 3, 819. 000 LFT
81 808-06716 LI NE, REMOVE 6, 723. 000 LFT
82 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 28. 000 EACH
83 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 28. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 30
CALL CRDER : 341 CONTRACT ID : B -25818-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 10. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 202-02240 PAVEMENT, REMOVE 144. 600 n2

5 202-02241 GUARDRAI L, REMOVE 189. 000 m

6 202-51133 RAILI NG REMOVE 172. 600 m

7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP

8 202-60820 SURFACE M LLI NG ASPHALT 284. 000 n2

9 211-06467 AGGREGATE FOR END BENT BACKFI LL 36. 000 n8
10 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 368. 000 My
11 405-05518 ASPHALT FOR PRI ME COAT 180. 000 n
12 406- 05521 ASPHALT FOR TACK COAT 1, 030. 000 nP
13 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
14 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
15 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
16 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 238. 125 m
17 602-06729 BARRI ER DELI NEATOR 16. 000 EACH
18 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 198. 600 n
19 610-07487 HVA FOR APPRCACHES, TYPE B 139. 800 My
20 616-02320 GEOTEXTI LES 1, 005. 000 n
21 616-06405 RI PRAP, REVETMENT 477.000 My
22 621-06574 SODDI NG 48. 300 n2
23 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm 356 mm 30. 500 m
24 702-51005 CONCRETE, A, SUBSTRUCTURE 40. 500 n8
25 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 2,338.000 kg
26 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 200. 000 EACH
27 703-51030 REI NFORCl NG STEEL 2, 640. 000 kg
28 703-51032 REI NFORCI NG STEEL, EPOXY COATED 45, 927. 000 kg
29 704-05892 CONCRETE, QC/ QA, SUPERSTRUCTURE 224.900 n8
30 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
31 706-51025 CONCRETE, C, RAILING 172. 200 m
32 709-51821 SURFACE SEAL LUWP LUWP
33 711-51038 STRUCTURAL STEEL LUWP LuUwP
34 711-51864 DRI LLED HOLE 130. 000 EACH
35 711-51866 RI VET, REMOVE 20. 000 EACH
36 711-51877 JACKI NG AND SUPPORTI NG BEANMS LuUwP LUWP
37 711-96800 STUD SHEAR CONNECTOR 2, 160. 000 EACH
38 715-05407 PI PE, END BENT DRAIN, 150 mm 15. 000 m
39 715-92537 PIPE, PVC, 200 mm 14. 600 m
40 724-51925 STRUCTURAL EXPANSI ON JA NT, SS 25. 600 m
41 726- 92406 BEARI NG ASSEMBLY, ELASTOMERI C 14. 000 EACH
42 726- 92406 BEARI NG ASSEMBLY, ELASTOMERI C 14. 000 EACH
43 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
44 801- 06625 DETOUR ROUTE MARKER ASSEMBLY 25. 000 EACH
45 801-06640 CONSTRUCTION SIGN, A 24. 000 EACH
46 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

47 801-07118 BARRI CADE, I11-A 12. 000 m



SCHEDULE OF PAY | TEMS PAGE 31
CALL CRDER : 341 CONTRACT ID : B -25818-A

LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-07119 BARRI CADE, |11-B 7. 200
49 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 560. 900
50 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 544.200

333



SCHEDULE OF PAY | TEMS PAGE 32
CALL CRDER : 351 CONTRACT ID : B -26015-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO 0001 BRI DGE REPLACEMENT AND

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 9. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02271 HEADWALL, REMOVE 3. 000 EACH

6 202-02272 PAVED SI DE DI TCH, REMOVE 25. 000 m

7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

8 202-60820 SURFACE M LLI NG ASPHALT 992. 000 n2

9 203-02000 EXCAVATI ON, COVMON 5, 004. 000 n8
10 203-02070 BORROW 5, 337. 000 n8
11 203-51223 EXCAVATI ON, WATERWAY 3, 500. 000 ng
12 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 258. 000 m
13 205-02229 TEMPORARY EROSI ON AND SEDI MENT CONTROL, STRAW BALE DI TCH 83. 000 m
14 205-06937 TEMPORARY SI LT FENCE 55. 000 m
15 206-51220 EXCAVATI ON, WVET 120. 000 n8
16 206-51230 EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED 129. 000 n8
17 207-07502 SUBGRADE TREATMENT, TYPE D 1, 480. 000 ng
18 211-06467 AGGREGATE FOR END BENT BACKFI LL 37. 400 n8
19 211-07454 STRUCTURE BACKFI LL 2.000 n8
20 212-06281 STOCKPI LED SELECTED NMATERI AL 1, 861. 000 n8
21 212-06282 STOCKPI LED SELECTED MATERI AL, SALVAGED 1, 675. 000 n8
22 303-60900 COVPACTED AGGREGATE FOR BASE, 0 92. 000 My
23 402- 05468 HVA BASE 25.0 nm MAI NLI NE 710. 000 My
24 402-05474 HVA | NTERVEDI ATE 19. 0 nm MAI NLI NE 1, 900. 000 My
25 402-05477 HVA SURFACE 9.5 nm MAI NLI NE 481. 000 My
26 406-05521 ASPHALT FOR TACK COAT 12, 070. 000 ng
27 502-06329 PCCP, 300 mm 88. 000 ng
28 503-05310 TERM NAL JO NT 14. 400 m
29 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
30 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 1. 000 EACH
31 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 739. 140 m
33 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 250. 000 m
34 602-06646 TEMPCRARY CONCRETE BARRI ER 18. 300 m
35 602-06729 BARRI ER DELI NEATOR 16. 000 EACH
36 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 128. 000 n
37 615-06490 RI GHT OF WAY MARKER 13. 000 EACH
38 615-06500 MONUMENT, A 5. 000 EACH
39 615-06510 MONUMENT, C 2.000 EACH
40 616-02320 GEOTEXTI LES 2, 340. 000 n
41 616-05688 RI PRAP, CLASS 1 2,240. 000 My
42 616- 06405 Rl PRAP, REVETMENT 61. 000 My
43 619-04414 DRAI'N EXTENSI ON 6. 000 EACH
44 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
45 621-02770 ERCSI ON CONTRCOL BLANKET 7, 680. 000 n2
46 621-04258 SEED M XTURE 57. 840 kg

47 621-04258 SEED M XTURE 00. 810 kg



SCHEDULE OF PAY | TEMS PAGE 33
CALL CRDER : 351 CONTRACT ID : B -26015-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO 0001 BRI DGE REPLACEMENT AND

48 621-04258 SEED M XTURE 3. 490 kg
49 621-04258 SEED M XTURE 1. 290 kg
50 621-06545 FERTI LI ZER 1.900 My
51 621-06548 SEED M XTURE, CV 9. 000 kg
52 621- 06553 SEED M XTURE, R 313. 000 kg
53 621-06565 MULCHI NG VATERI AL 11.370 My
54 621- 06567 WATER 13. 000 kL
55 621-06574 SODDI NG 687. 000 n2
56 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
57 622-91786 SEEDLI NG 1, 140. 000 EACH
58 701-51195 PILE, STEEL H HP 310 X 79 586. 800 m
59 701-91792 PILE TIP, STEEL H 36. 000 EACH
60 702-51005 CONCRETE, A, SUBSTRUCTURE 136. 200 n8
61 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 876. 600 kg
62 703-51030 REI NFOCRClI NG STEEL 12, 320. 000 kg
63 703-51032 REI NFORCI NG STEEL, EPOXY COATED 63, 662. 000 kg
64 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 1, 312. 000 EACH
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 226. 300 n8
66 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
67 706-51020 CONCRETE, C, RAILING 38. 800 n8
68 707-05985 STRUCTURAL MEMBERS, CONCRETE |-BEAM |V, 1372 nm X 508 nm 326. 000 m
69 709-51821 SURFACE SEAL LUWP LUwP
70 715-02628 SAFETY METAL END SECTIQN, 6:1, 375 mm 2. 000 EACH
71 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 12. 000 m
72 715-05407 PI' PE, END BENT DRAIN, 150 mm 42.000 m
73 715-07590 CULVERT 2. 500 m
74 715-07590 CULVERT 10. 000 m
75 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 248. 000 m
76 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 976. 000 m
77 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
78 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
79 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
80 801-53072 TEMPORARY TRAFFI C SI GNAL LUWP LuUwP
81 802-96248 PCST, WOOD, 100 nm X 100 mm 19. 200 m
82 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1, 341. 000 m
83 808-06714 LINE, PAINT, SCLID, YELLON 100 mm 1, 341. 000 m
84 808-06716 LI NE, REMOVE 884. 000 m



SCHEDULE OF PAY | TEMS PAGE 34
CALL CRDER : 361 CONTRACT ID : B -26085-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO 0001 BRI DGE REPLACEMENT - STR NO JAY COUNTY 80 THREE- SI DED FLAT-

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT, REMOVE 409. 000 n

6 202-02241 GUARDRAI L, REMOVE 147. 000 m

7 202-02271 HEADWALL, REMOVE 4.000 EACH

8 202-02272 PAVED SI DE DI TCH, REMOVE 125. 000 m

9 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 12. 000 m
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
13 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
14 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
15 202-51368 SLOPEWALL, REMOVE 1, 290. 000 n
16 202-60820 SURFACE M LLI NG ASPHALT 780. 000 n2
17 202-94810 CURB TURNOUT, REMOVE 4.000 EACH
18 203-02000 EXCAVATI ON, COVWON 860. 000 n8
19 203-02080 LI NEAR GRADI NG 00. 418 km
20 203-51223 EXCAVATI ON, WATERVWAY 650. 000 n8
21 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, PERI METER PROTECTI ON 286. 000 m
22 205-02229 TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, STRAW BALE DI TCH 300. 000 m
23 205-04931 SEDI MENT TRAP 20. 300 EACH
24 206-51220 EXCAVATI ON, VET 94. 000 n8
25 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 166. 000 ng
26 211-02060 B BORROW FOR STRUCTURE BACKFI LL 4.000 ng
27 211-07454 STRUCTURE BACKFI LL 30. 000 n8
28 213-52830 FLOMBLE MORTAR 125. 400 n8
29 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 753. 000 My
30 402-07432 HVA TYPE A, SURFACE 100. 000 My
31 402-07435 HVA TYPE A, | NTERMVEDI ATE 255. 000 My
32 402-07440 HVA TYPE A, BASE 37.000 My
33 404-05511 SEAL CQOAT, 2 205. 000 n2
34 405-05518 ASPHALT FOR PRI ME COAT 1, 275. 000 n2
35 406-05521 ASPHALT FOR TACK COAT 1, 815. 000 nP
36 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 8. 000 EACH
37 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 5. 000 EACH
38 601-01854 GUARDRAI L TRANSI TI ON, 3.810 m LONG 12. 000 EACH
39 601-06037 GUARDRAI L END TREATMENT, | 14. 000 EACH
40 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 573. 405 m
41 602-06729 BARRI ER DELI NEATOR 10. 000 EACH
42  603- 06040 FENCE, FARM FI ELD, 1190 mm 115. 000 m
43 608-04395 AGGREGATE FOR SHOULDER DRAI NS 10. 000 My
44 610- 06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 620. 000 ng
45 610-07486 HVA FCR APPROACHES, TYPE A 75. 000 My
46 615- 06505 MONUMENT, B 4.000 EACH

47 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 35
CALL CRDER : 361 CONTRACT ID : B -26085-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO 0001 BRI DGE REPLACEMENT - STR NO JAY COUNTY 80 THREE- SI DED FLAT-

48 616-02320 GEOTEXTI LES 2,427.000 ng
49 616- 05688 RI PRAP, CLASS 1 280. 000 My
50 616-06405 Rl PRAP, REVETMENT 1, 648. 000 My
51 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
52 621-02770 EROSI ON CONTROL BLANKET 987. 000 n
53 621-06545 FERTI LI ZER 00. 500 My
54 621-06548 SEED M XTURE, CV 10. 000 kg
55 621-06553 SEED M XTURE, R 105. 000 kg
56 621-06557 SEED M XTURE, T 51. 000 kg
57 621-06565 MULCH NG MVATERI AL 2.600 My
58 621-06567 WATER 15. 000 kL
59 621-06574 SODDI NG 753. 000 n2
60 622-52436 SIGN, DO NOT MOW OR SPRAY 3. 000 EACH
61 622-91786 SEEDLI NG 57. 000 EACH
62 701-96089 PI LE, CONCRETE, STEEL SHELL ENCASED, 6.35 nm 356 nmm 161. 000 m

63 701-98649 PI LE, REI NFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 31. 000 m

64 702-04433 FLOOR DRAIN, PVC, 150 nm 20. 000 EACH
65 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 342. 000 EACH
66 703-51030 REI NFORCl NG STEEL 8, 998. 000 kg
67 703-51032 REI NFORCI NG STEEL, EPOXY COATED 52, 040. 000 kg
68 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 74.000 EACH
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 381. 100 n8
70 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
71 706-51020 CONCRETE, C, RAILING 9. 700 n8
72 706-91957 BRI DGE RAILING THR E BEAM 140. 970 m

73 709-51821 SURFACE SEAL LUWP LUwP
74 709-51821 SURFACE SEAL LUWP LuwP
75 709-51821 SURFACE SEAL LUWP LUwP
76 709-51821 SURFACE SEAL LUWP LuwP
77 709-51821 SURFACE SEAL LUWP LUWP
78 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 4.000 n2
79 715-04612 PI PE 20. 000 m

80 715-04612 PI PE 20. 000 m

81 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 18. 000 m

82 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 14. 000 m

83 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 71. 000 m

84 715-06054 PI PE, DRAINTILE, CLASS EXTRA QUALITY, 300 mm 71. 000 m

85 715-35005 PI PE, DRAINTILE, CLASS EXTRA QUALITY, 200 mm 20. 000 m

86 715-35010 PI PE, DRAINTILE, CLASS EXTRA QUALITY, 250 mm 20. 000 m

87 715-46005 PI PE END SECTION, 375 mm 12. 000 EACH
88 715-46020 PI PE END SECTI ON, 600 mm 1. 000 EACH
89 720-45035 I NLET, F7 1. 000 EACH
90 723-06660 W NGMLL 18. 800 n2
91 723-07588 STRUCTURE, PRECAST THREE- SI DED, 8530 mm x 1800 nm 12. 140 m

92 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 20. 000 EACH
93 801- 06605 BARRI CADE, III1A 44. 000 EACH

94 801- 06606 BARRI CADE, II11B 18. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 36
CALL CRDER : 361 CONTRACT ID : B -26085-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO 0001 BRI DGE REPLACEMENT - STR NO JAY COUNTY 80 THREE- SI DED FLAT-

95 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
96 801-06640 CONSTRUCTION SIGN, A 34. 000 EACH
97 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 00. 585 n
98 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 00. 743 n2

99 802- 76055 SI GN PCST, A 8. 175 m



SCHEDULE OF PAY | TEMS PAGE 37
CALL CRDER : 371 CONTRACT ID : B -26286-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 202-02240 PAVEMENT, REMOVE 232. 000 n2

5 202-02241 GUARDRAI L, REMOVE 127. 000 m

6 202-02273 CENTER CURB, CONCRETE, REMOVE 703. 200 n2

7 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 100. 500 m

8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWwP LUWP

9 202-52710 S| DEWALK, CONCRETE, REMOVE 151. 000 n
10 202-60820 SURFACE M LLI NG ASPHALT 485. 000 n2
11 301-07448 COVPACTED AGCGREGATE, NO. 53, BASE 42.000 My
12 406- 05521 ASPHALT FOR TACK COAT 2,134.000 nP
13 502-06329 PCCP, 300 mm 112. 000 n
14 503-05310 TERM NAL JO NT 17. 600 m
15 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 3. 000 EACH
16 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 1. 000 EACH
17 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
18 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 118. 110 m
19 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 372. 100 m
20 604-91531 S| DEWALK, CONCRETE, 100 nm 158. 000 n
21 605-06100 CURB, |NTEGRAL, C, CONCRETE 99. 500 m
22 605-06210 CENTER CURB, C, CONCRETE 157.500 m
23 605-06230 CENTER CURB, C, CONCRETE, MDI FI ED 18. 200 m
24 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 136. 000 n
25 610-07488 HVA FOR APPROACHES, TYPE C 335. 000 My
26 616-02320 GEOTEXTI LES 700. 000 n
27 616-05688 RI PRAP, CLASS 1 1, 280. 000 My
28 619-04414 DRAI'N EXTENSI ON 34. 000 EACH
29 619-93423 POLLUTI ON CONTRCL LUWP LuwP
30 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
31 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-06560 MULCHED SEEDI NG U 100. 000 n
33 702-51005 CONCRETE, A, SUBSTRUCTURE 29. 900 n8
34 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 2,962. 000 kg
35 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 1, 432.000 EACH
36 703-51030 REI NFORCI NG STEEL 3, 088. 000 kg
37 703-51032 REI NFORCI NG STEEL, EPOXY COATED 196, 544. 000 kg
38 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 2, 565. 000 EACH
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 1, 500. 200 n8
40 706-06342 RAILING PS-1 619. 600 m
41 706- 06353 CONCRETE BRI DGE RAI LI NG TRANSI TION, TPS-1 2.000 EACH
42 706- 06353 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPS-1 2. 000 EACH
43 706-51020 CONCRETE, C, RAILING 95. 700 n8
44 709-51821 SURFACE SEAL LUWP LUWP
45 710-51870 REPQ NTI NG MASONRY | N STRUCTURES 40. 000 ng
46 711-51877 JACKI NG AND SUPPORTI NG BEAMS LUwP LUWP

47 711-92500 ANCHOR RCD 272.000 EACH



SCHEDULE OF PAY | TEMS PAGE 38
CALL CRDER : 371 CONTRACT ID : B -26286-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 711-96242 DI APHRAGM RESET 12. 000 EACH
49 720-44000 CASTI NG ADJUST TO GRADE 4. 000 EACH
50 724-51888 STRUCTURAL EXPANSI ON JO NT, BS9 91. 900 m

51 724-51925 STRUCTURAL EXPANSI ON JA NT, SS 21. 440 m

52 724-51927 EXPANSI ON JO NT, M 21. 440 m

53 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 50. 000 EACH
54 726-96576 BEARI NG ASSEMBLY, FI XED 18. 000 EACH
55 726-97941 BEARI NG ASSEMBLY, TFE ELASTOMERI C 8. 000 EACH
56 728-98377 MASONRY CQATI NG LUWP LUWP
57 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1, 459. 000 m

58 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2, 569. 000 m

59 801-06605 BARRI CADE, I11A 4.000 EACH
60 801-06640 CONSTRUCTI ON SI GN, A 30. 000 EACH
61 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
62 801-06710 FLASH NG ARROW SI GN 360. 000 DAY
63 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
64 802-96800 SHEAR STUD CONNECTCR 45, 624. 000 EACH
65 805-06600 CONDUI T, PVC, 75 mm 647. 300 m

66 808-06711 LI NE, PAINT, BROKEN, WHI TE, 100 mm 263. 000 m

67 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 743. 000 m

68 808-06716 LI NE, REMOVE 135. 000 m

69 808-95933 CURB PAI NTING YELLOW 481. 000 m



SCHEDULE OF PAY | TEMS PAGE 39
CALL CRDER : 401 CONTRACT ID : B -26451-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 10. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02241 GUARDRAI L, REMOVE 142. 000 m

6 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LUWP

7 203-02000 EXCAVATI ON, COVMON 2,294. 000 n8

8 203-02070 BORROW 4, 256. 000 n8

9 205-03371 SEDI MENT REMOVE 157.500 n8
10 205-06930 SPLASHPAD, RI PRAP 4. 800 My
11 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 73. 200 My
12 205-06936 TEMPORARY SEDI MENT TRAP 55. 000 My
13 205-06937 TEMPORARY SI LT FENCE 310. 000 m
14 205-06938 TEMPCRARY SLOPE DRAIN 30. 000 m
15 207-07500 SUBGRADE TREATMENT, TYPE C 1, 687. 000 ng
16 211-06467 AGGREGATE FOR END BENT BACKFI LL 49. 400 n8
17 211-07454 STRUCTURE BACKFI LL 7.900 n8
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 334. 900 My
19 303-01180 COVPACTED AGGREGATE, 53 19. 900 My
20 402-07432 HVA TYPE A, SURFACE 43. 900 My
21 402-07433 HVA TYPE B, SURFACE 273. 500 My
22 402-07438 HVA TYPE B, | NTERMEDI ATE 869. 200 My
23 402-07440 HVA TYPE A, BASE 131. 800 My
24 402-07441 HVA TYPE B, BASE 580. 900 My
25 405-05517 ASPHALT FOR PRI ME COAT 5. 030 My
26 406-05520 ASPHALT FOR TACK COAT 1.930 My
27 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
28 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2. 000 EACH
29 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
30 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
31 601-97774 GUARDRAI L END TREATMENT, G5, SPARE PARTS PACKAGE 1. 000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 254.110 m
33 602-06729 BARRI ER DELI NEATCR 6. 000 EACH
34 603-06040 FENCE, FARM FI ELD, 1190 mm 402. 000 m
35 603-06060 FENCE, FARM FI ELD, RESET 402. 000 m
36 603-95104 FENCE GATE, FARM FI ELD, RESET 1. 000 EACH
37 603-96042 FENCE GATE, FARM FIELD, 1190 nm X 7.3 m 1. 000 EACH
38 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 193. 500 n
39 610-07486 HVA FCR APPROACHES, TYPE A 87.700 My
40 616-02320 GEOTEXTI LES 1, 425. 400 n
41 616- 06405 RI PRAP, REVETMENT 816. 500 My
42 616- 06451 Rl PRAP, UNI FORM 83. 400 M
43 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
44 621- 06545 FERTI LI ZER 00. 330 My
45 621-06548 SEED M XTURE, CV 5. 900 kg
46 621-06553 SEED M XTURE, R 5, 839. 000 kg
47 621-06557 SEED M XTURE, T 20. 700 kg
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CALL CRDER : 401 CONTRACT ID : B -26451-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-06565 MULCH NG MATERI AL 2.430 My
49 621-06567 WATER 8. 100 kL
50 621-06575 SODDI NG NURSERY 447.700 n
51 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
52 622-91786 SEEDLI NG 90. 000 EACH
53 701-98647 PI LE, CONCRETE, STEEL SHELL ENCASED, 5.16 nm 356 nmm 246. 000 m
54 703-51030 REI NFORCI NG STEEL 2,718.000 kg
55 703-51032 REI NFORCI NG STEEL, EPOXY COATED 18, 992. 000 kg
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 128. 100 n8
57 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4.000 EACH
58 706-51020 CONCRETE, C, RAILING 11. 200 n8
59 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM 111, 1143 mm X 406 mm 139. 800 m
60 709-51821 SURFACE SEAL LUWP LUWP
61 713-04858 TEMPCRARY BRI DGE LUWP LUWP
62 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 59. 000 m
63 715-05407 PI PE, END BENT DRAIN, 150 mm 32. 000 m
64 715-46010 PI PE END SECTI ON, 450 mm 6. 000 EACH
65 728-98377 MASONRY COATI NG LUWP LUwP
66 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
67 801-06640 CONSTRUCTI ON SIGN, A 21. 000 EACH
68 801-06645 CONSTRUCTI ON SIGN, B 4. 000 EACH
69 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
70 801-07118 BARRI CADE, I11-A 14. 400 m

71 804-06740 DELI NEATOR W TH PCST, D2 85. 000 EACH
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CALL CRDER : 411 CONTRACT ID : B -26454-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 11. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-02240 PAVEMENT, REMOVE 258. 000 SYS
5 202-02241 GUARDRAI L, REMOVE 589. 000 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWwP LUWP
7 202-60820 SURFACE M LLING ASPHALT 415. 000 SYS
8 202-91385 I NLET, REMOVE 2.000 EACH
9 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 10. 000 TON
10 213-52830 FLOMBLE MORTAR 5. 200 CYs
11 301-07448 COVPACTED AGGREGATE, NO 53, BASE 442.000 TON
12 405-05518 ASPHALT FCR PRI ME COAT 583. 000 SYS
13 406- 05521 ASPHALT FOR TACK COAT 415. 000 SYS
14 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
15 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
16 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 1. 000 EACH
17 601-94689 GUARDRAI L END TREATMENT, CS 2. 000 EACH
18 601-97774 GUARDRAI L END TREATMENT, OS5, SPARE PARTS PACKAGE 1. 000 EACH
19 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 787.500 LFT
20 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 710. 000 LFT
21 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
22 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 269. 200 SYS
23 610-07487 HVA FCR APPROACHES, TYPE B 476. 000 TON
24 616-02320 GEOTEXTI LES 473. 200 SYS
25 616-06405 Rl PRAP, REVETMENT 359. 800 TON
26 621-01004 MOBI LI ZATI ON AND DEMCOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
27 621-06545 FERTI LI ZER 00. 060 TON
28 621-06559 MJLCHED SEEDI NG R 741. 000 SYS
29 621-06574 SCDDI NG 40. 900 SYS
30 703-51030 REI NFORCI NG STEEL 6, 560. 000 LBS
31 703-51032 REI NFORCI NG STEEL, EPOXY COATED 57, 248. 000 LBS
32 704-51002 CONCRETE, C, SUPERSTRUCTURE 257. 000 CYs
33 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
34 706-51025 CONCRETE, C, RAILING 211. 300 LFT
35 709-51821 SURFACE SEAL LUWP LuUwP
36 715-91361 PIPE, PVC, 6 IN 36. 000 LFT
37 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuUwP LuUwP
38 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 7,412. 000 LFT
39 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1,412.000 LFT
40 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 IN 24.000 LFT
41 801-06606 BARRI CADE, 111B 1. 000 EACH
42 801- 06640 CONSTRUCTI ON SI GN, A 30. 000 EACH
43 801- 06645 CONSTRUCTION SIGN, B 4.000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 227.000 LFT
46 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 404. 000 LFT

47 808-06716 LI NE, REMOVE 1, 631. 000 LFT
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CALL CRDER : 421 CONTRACT ID : B -26455-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-02240 PAVEMENT, REMOVE 271.000 SYS
5 202-02241 GUARDRAI L, REMOVE 458. 000 LFT
6 202-02278 CURB, CONCRETE, REMOVE 150. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
8 202-51822 BRI DGE DECK OVERLAY, REMOVE 671. 000 SYS
9 202-52710 S| DEWALK, CONCRETE, REMOVE 75. 000 SYS
10 202-60820 SURFACE M LLING ASPHALT 593. 000 SYS
11 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 667. 000 SYS
12 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 10. 000 TON
13 211-06467 AGGREGATE FOR END BENT BACKFI LL 14. 600 CYs
14 301-07448 COVPACTED AGGREGATE, NO 53, BASE 112.500 TON
15 405-05518 ASPHALT FOR PRI ME COAT 463. 000 SYS
16 406- 05521 ASPHALT FOR TACK COAT 960. 000 SYS
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 3. 000 EACH
18 601-07009 | MPACT ATTENUATOR, LS, W, TL-1 1. 000 EACH
19 601-07023 ENERGY ABSCORBI NG TERM NAL, CZ, TL-2 1. 000 EACH
20 601-07589 I MPACT ATTENUATOR SPARE PARTS PACKAGE, LS, W, TL-1 1. 000 EACH
21 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
22 601-97774 GUARDRAI L END TREATMENT, OS5, SPARE PARTS PACKAGE 1. 000 EACH
23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 175. 000 LFT
24 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 480. 000 LFT
25 602-06646 TEMPORARY CONCRETE BARRI ER 100. 000 LFT
26 602-06729 BARRI ER DELI NEATOR 16. 000 EACH
27 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 IN. 162. 000 SYS
28 610-07487 HVA FOR APPROACHES, TYPE B 214.000 TON
29 616-02320 GECTEXTI LES 370. 000 SYS
30 616-06405 Rl PRAP, REVETMENT 421. 000 TON
31 616-95754 PAVED SI DE DI TCH, BREAK 270. 000 LFT
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
33 621-06545 FERTI LI ZER 00. 060 TON
34 621-06559 MJULCHED SEEDI NG R 741. 000 SYS
35 621-06574 SODDI NG 20. 400 SYS
36 621-06575 SODDI NG NURSERY 75. 300 SYS
37 702-51005 CONCRETE, A, SUBSTRUCTURE 8. 800 CYs
38 703-51030 REI NFORCI NG STEEL 3, 891. 000 LBS
39 703-51032 REI NFORCI NG STEEL, EPOXY COATED 24, 268. 000 LBS
40 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 74. 000 EACH
41 704-51002 CONCRETE, C, SUPERSTRUCTURE 56. 000 CYs
42 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
43 706-51025 CONCRETE, C, RAILING 386. 000 LFT
44 709-51821 SURFACE SEAL LUWP LUWP
45 711-93535 BLAST, CLEAN, AND PAI NT BEARI NG ASSEMBLI ES LUWP LUWP
46 711-96800 STUD SHEAR CONNECTCOR 252. 000 EACH

47 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 225. 000 SFT
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CALL CRDER : 421 CONTRACT ID : B -26455-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 722-51842 BRI DGE DECK OVERLAY 761. 300 SYS
49 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 10. 200 CYs
50 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 1, 296. 000 SFT
51 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 77.000 LFT
52 801-01851 TEMPORARY TRAFFI C S| GNAL W TH DETECTORS LuwP LUWP
53 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 7, 230. 000 LFT
54 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1, 196. 000 LFT
55 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 IN 44. 000 LFT
56 801-06606 BARRI CADE, 111B 2. 000 EACH
57 801-06640 CONSTRUCTION SIGN, A 29. 000 EACH
58 801- 06645 CONSTRUCTION SIGN, B 4.000 EACH
59 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
60 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 187. 000 LFT
61 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 227. 000 LFT
62 808-06714 LINE, PAINT, SCQLID, YELLON 4 IN 745. 000 LFT

63 808-06716 LI NE, REMOVE 1, 640. 000 LFT
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CALL CRDER : 431 CONTRACT ID : B -26457-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 M35
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-90788 DEBRI'S, REMOVE LUWP LUWP
5 202-02240 PAVEMENT, REMOVE 272.000 SYS
6 202-02241 GUARDRAI L, REMOVE 620. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
8 202-60820 SURFACE M LLING ASPHALT 720. 000 SYS
9 203-51223 EXCAVATI ON,  WATERWAY 452. 400 CYs
10 203-90014 LI NEAR GRADI NG 7.250 STA
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
12 205-06937 TEMPORARY SI LT FENCE 1, 400. 000 LFT
13 211-07454 STRUCTURE BACKFI LL 80. 000 Cys
14 303-01180 COVPACTED AGGREGATE, 53 848. 000 TON
15 402-07433 HVA TYPE B, SURFACE 289. 000 TON
16 402-07438 HVA TYPE B, | NTERVEDI ATE 482. 000 TON
17 402-07440 HVA TYPE A, BASE 214.000 TON
18 402-07441 HVA TYPE B, BASE 1, 462. 000 TON
19 406-05521 ASPHALT FCR TACK COAT 2,504. 000 SYS
20 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
21 601-94689 GUARDRAI L END TREATMENT, OS 2.000 EACH
22 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 569. 000 LFT
23 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 240. 000 LFT
24 602- 06646 TEMPCRARY CONCRETE BARRI ER 200. 000 LFT
25 602-06729 BARRI ER DELI NEATOR 8. 000 EACH
26 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 436. 000 SYS
27 610-07487 HVA FCR APPROACHES, TYPE B 370. 000 TON
28 611-52817 TEMPORARY CRCSSOVER, B 2. 000 EACH
29 616-02320 GEQTEXTI LES 1, 094. 000 SYS
30 616-05688 RI PRAP, CLASS 1 651. 000 TON
31 616-06405 Rl PRAP, REVETMENT 133. 000 TON
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
33 621-06559 MJULCHED SEEDI NG R 600. 000 SYS
34 621-06574 SODDI NG 128. 000 SYS
35 702-51005 CONCRETE, A, SUBSTRUCTURE 66. 800 CYs
36 703-01540 THREADED TI E BAR ASSEMBLY 28. 000 EACH
37 703-03622 THREADED TI E BAR ASSEMBLY, EPOXY COATED, MOD FI ED 370. 000 EACH
38 703-51030 REI NFORCI NG STEEL 18, 574. 000 LBS
39 703-51032 REI NFORCI NG STEEL, EPOXY COATED 29, 062. 000 LBS
40 704-05892 CONCRETE, QU QA, SUPERSTRUCTURE 102. 200 CYs
41 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
42 706-51025 CONCRETE, C, RAILING 78. 000 LFT
43 707-05982 STRUCTURAL MEMBERS, CONCRETE |-BEAM |, 28 IN. X 12 IN 459. 000 LFT
44 709-51821 SURFACE SEAL LUWP LUWP
45 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 590. 000 LFT
46 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 2. 000 EACH

47 801- 06203 TEMPORARY PAVEMENT MARKING 4 I N 1, 530. 000 LFT
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CALL CRDER : 431 CONTRACT ID : B -26457-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 18, 100. 000 LFT
49 801- 06469 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 8 IN 3, 400. 000 LFT
50 801-06640 CONSTRUCTI ON SI GN, A 34. 000 EACH
51 801-06645 CONSTRUCTION SIGN, B 5. 000 EACH
52 801-06710 FLASH NG ARROW SI GN 360. 000 DAY
53 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
54 801-07118 BARRI CADE, I|I1-A 48. 000 LFT
55 801-07119 BARRI CADE, II1-B 108. 000 LFT
56 801-97643 TEMPORARY BUZZ STRI PS 288. 000 LFT
57 808-06711 LINE, PAINT, BROKEN, WVH TE, 4 IN 970. 000 LFT
58 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 020. 000 LFT
59 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 5, 170. 000 LFT
60 808-06716 LI NE, REMOVE 4,535. 000 LFT

61 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 16. 000 EACH
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CALL CRDER : 451 CONTRACT ID : B -26544-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 8. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

6 203-02000 EXCAVATI ON, COVMON 1, 232. 000 n8

7 203-02070 BORROW 2, 000. 000 ng

8 205-06932 TEMPORARY CHECK DAM STRAW BALES 288. 000 m

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
10 205-06937 TEMPORARY SI LT FENCE 140. 000 m
11 211-06467 AGGREGATE FOR END BENT BACKFI LL 30. 400 nB8
12 211-07454 STRUCTURE BACKFI LL 35. 400 n8
13 303-01180 COVPACTED AGGREGATE, 53 1, 305. 000 My
14 303-07449 COVPACTED AGGREGATE, NO 73 198. 000 My
15 402-07432 HVA TYPE A, SURFACE 247.000 My
16 402-07435 HVA TYPE A, | NTERMVEDI ATE 505. 000 My
17 404-05514 SEAL CQOAT, 5 555. 000 ng
18 405-05518 ASPHALT FOR PRI ME COAT 2, 640. 000 n
19 406-05521 ASPHALT FOR TACK COAT 2, 640. 000 ng
20 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
21 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
22 601-06037 GUARDRAI L END TREATMENT, | 3. 000 EACH
23 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 123. 830 m
24 602-06729 BARRI ER DELI NEATOR 10. 000 EACH
25 610-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 250 mm 134. 800 ng
26 615-06490 RI GHT OF WAY MARKER 12. 000 EACH
27 616-02320 GECTEXTI LES 276. 000 ng
28 616-06405 RI PRAP, REVETMENT 124. 000 My
29 616-51367 SLOPEWALL, CONCRETE, 100 mm 370. 200 ng
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
31 621-06545 FERTI LI ZER 00. 500 My
32 621-06548 SEED M XTURE, CV 3. 000 kg
33 621-06553 SEED M XTURE, R 90. 000 kg
34 621-06565 MULCH NG MATERI AL 2.100 My
35 621-06574 SODDI NG 543. 000 n
36 701-51195 PILE, STEEL H HP 310 X 79 88. 500 m
37 701-91792 PILE TIP, STEEL H 14. 000 EACH
38 703-51030 REI NFORCI NG STEEL 2,362. 000 kg
39 703-51032 REI NFORCI NG STEEL, EPOXY COATED 20, 563. 000 kg
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 131. 700 n8
41 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
42 706-51020 CONCRETE, C, RAILING 20. 200 n8
43 709-51821 SURFACE SEAL LUWP LUWP
44 711-51038 STRUCTURAL STEEL LuUwP LUWP
45 711-51070 ANCHOR PLATE, AP 1 8. 000 EACH
46 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 44. 000 m

47 715-05168 PIPE, TYPE 3, C RCULAR 300 mm 30. 000 m
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CALL CRDER : 451 CONTRACT ID : B -26544-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 715- 05407 PI PE, END BENT DRAIN, 150 mm 32. 000 m

49 715-46000 PI PE END SECTI ON, 300 mm 4.000 EACH
50 715-46005 PI PE END SECTI ON, 375 mm 6. 000 EACH
51 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
52 801- 06605 BARRI CADE, |11A 4.000 EACH
53 801-06606 BARRI CADE, 111B 4.000 EACH
54 801- 06625 DETOUR ROUTE MARKER ASSEMBLY 4. 000 EACH
55 801-06640 CONSTRUCTION SIGN, A 10. 000 EACH
56 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 920. 000 m

57 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 920. 000 m
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CALL CRDER : 471 CONTRACT ID : B -26551-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 582. 500 LFT
5 202-02272 PAVED SI DE DI TCH, REMOVE 50. 000 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
7 202-60820 SURFACE M LLING ASPHALT 814. 000 SYS
8 303-52308 COVPACTED AGGREGATE, O, 53 176. 000 TON
9 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
10 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
11 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
12 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 350. 000 LFT
13 602-06729 BARRI ER DELI NEATOR 12. 000 EACH
14 610- 05527 HVA FOR APPROACHES 134. 000 TON
15 610-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 10 I N 174. 000 SYS
16 616-02320 GEOTEXTI LES 330. 000 SYS
17 616-06405 Rl PRAP, REVETMENT 267. 000 TON
18 619-05926 ENVI RONVENTAL  CONTROL LUMP LUWP
19 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
20 619-61000 CLEAN STEEL BRI DGE LUMP LUWP
21 621-06574 SCDDI NG 18. 000 SYS
22 702-51005 CONCRETE, A, SUBSTRUCTURE 11. 300 CYs
23 702-51100 DRAIN PIPE, CAST IRQN, 6 IN 217.000 LBS
24 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 1, 288. 000 LBS
25 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 72.000 EACH
26 703-06029 REI NFORCI NG BARS, EPOXY COATED 92, 063. 000 LBS
27 703-97703 THREADED BAR SPLI CE, EPOXY COATED 78. 000 EACH
28 704-51002 CONCRETE, C, SUPERSTRUCTURE 269. 600 CYS
29 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
30 706-51025 CONCRETE, C, RAILING 515. 200 LFT
31 709-51821 SURFACE SEAL LUWP LUWP
32 711-51038 STRUCTURAL STEEL LUMP LUWP
33 711-51877 JACKI NG AND SUPPCRTI NG BEAVS LUWP LUWP
34 711-95290 FI ELD VEELDI NG 15. 000 LFT
35 711-96479 BOLT, REMOVE 40. 000 EACH
36 711-96800 STUD SHEAR CONNECTOR 1, 725. 000 EACH
37 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 10. 000 EACH
38 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
39 801-06605 BARRI CADE, |11A 4.000 EACH
40 801-06606 BARRI CADE, 111B 4.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
42 801- 06640 CONSTRUCTI ON SI GN, A 12. 000 EACH
43 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 320. 000 LFT

44 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 250. 000 LFT
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CALL CRDER : 491 CONTRACT I D B -26567-A
LETTI NG DATE : 12/18/02 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LUWP

2 105-07039 FIELD CFFICE, B 8. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 202-96133 Pl PE, REMOVE 39. 500 m

7 203-02000 EXCAVATI ON, COVMON 986. 000 ng

8 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 56. 000 My

9 206-51220 EXCAVATI ON, VET 885. 000 ng
10 206-51225 EXCAVATI ON, DRY 258. 000 n8
11 207-07502 SUBGRADE TREATMENT, TYPE D 1, 326. 000 ng
12 211-02050 B BCRROW 767.000 n8
13 303-52308 COVPACTED AGCREGATE, O 53 1, 016. 000 My
14 304-07493 HVA WDENI NG TYPE B 22.000 My
15 402-07432 HVA TYPE A, SURFACE 149. 000 My
16 402-07433 HVA TYPE B, SURFACE 63. 000 My
17 402-07438 HVA TYPE B, | NTERMVEDI ATE 86. 000 My
18 402-07441 HVA TYPE B, BASE 164. 000 My
19 404-05511 SEAL CQOAT, 2 828. 000 ng
20 405-05518 ASPHALT FOR PRI ME COAT 828. 000 n
21 406- 05521 ASPHALT FOR TACK COAT 1, 320. 000 ng
22 601-05071 GUARDRAI L TERM NAL SYSTEM WBEAM CURVED, 7 1. 000 EACH
23 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
24 601-97774 GUARDRAI L END TREATMENT, OS5, SPARE PARTS PACKAGE 1. 000 EACH
25 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 160. 020 m
26 615-06490 RI GHT OF WAY MARKER 13. 000 EACH
27 615-06505 MONUMENT, B 2.000 EACH
28 616-02320 GEOTEXTI LES 418. 000 n
29 616-05689 RI PRAP, CLASS 2 339. 000 My
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
31 621-06545 FERTI LI ZER 00. 500 My
32 621-06553 SEED M XTURE, R 76. 000 kg
33 621-06557 SEED M XTURE, T 76. 000 kg
34 621-06565 MULCH NG MATERI AL 3. 600 My
35 621-06567 WATER 10. 000 kL
36 621-06574 SODDI NG 525. 000 n
37 714-06572 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 2400 mm 47. 240 m
38 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 25. 000 m
39 715-46005 PI PE END SECTI ON, 375 mm 4.000 EACH
40 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20. 000 EACH
42 801- 06640 CONSTRUCTI ON SI GN, A 10. 000 EACH
43 801- 06645 CONSTRUCTION SIGN, B 2.000 EACH
44 801-07118 BARRI CADE, I11-A 12. 000 m
45 801-07119 BARRI CADE, I|11-B 6. 000 m
46 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 460. 000 m
47 808-06714 LINE, PAINT, SCOLID, YELLON 100 mm 3, 170. 000 m






